Request for Quotation (RFQ)
Expenditure and Revenue Verification for the

Energy-Sharing Solutions and Communities for Enhanced

Renewable Energy in The Mediterranean Historic Centres Project
and
Integrating Seasonal Thermal Energy Storage in the
Mediterranean Region Project
SHAREN (A_T_2.1_0513) &
STORM (A_T_2.1_0553)

Financed in the framework of the Interreg NEXT MED
Programme 2021-2027

The enclosed document is prepared by the Lebanese Center for Energy Conservation
(LCEQ).

January 2026 - Beirut, Lebanon



Contents

L BackGIoUN ... 3
A. About Interreg NEXT MED ........cccocoiiiiiiiiiiiiiiic e 3
B. AbOUt SHAREN ..ottt ettt ettt ettt 3
C. ADOUL STORM ...ttt ettt sa e s sttt e saesae e 4
D. ADOUE LCEC ...ttt ettt ettt b ettt neee s 5

I1. Statement Of WOTK ..ottt 5
A IMPOortant NOtES ..o 5
B. ReSPONSIDILItIES .....ceeviiiiiiiiiiciicc e 7

III. Requirements for QUOtation...........ccceviiiiiiiiiniiiiiiiiccc e 10
A. Qualification of the AUdit FIrM.....ccoviiviiiiiiiiceicceeeeee e 10
B. Documents to be submitted with the Quotation...........ccccveeeeviieeieeccieeeceeeeeeeeee 10
C. SUbMISSION DEtAIlS ...c.veveuiiiiiieiiietceeertceeree ettt 10

IV. Evaluation Criteria and Selection of AUditOr........c.cocevveerineriiininicinerceereeeneees 11

V. Contract and Payment ...........ccccoiiiiiiniiiniiiiiiiciccceee s 13

VI. General Terms and COnditions.......c.cccceevuereeerrenierireneinineieteeseeeeseseee et 14

FOrm A — EXPETIENCE......c.couiiiiiiiiiiiiiiicictc e 16

Form B — Relevant EXperience...........ccccocviviiiiiiiiiiiiiiiiiiiiiicicccecs 17

Form C — Team COmPOSIION........coiiiiiiiiiiiiiiiiiiicicc e 18



I. Background

A. About Interreg NEXT MED

1.

Interreg NEXT ‘Mediterranean Sea Basin’ (NEXT MED) transnational cooperation
programme is the third generation of one of the largest cooperation initiatives

implemented by the European Union across borders in the Mediterranean area.

The Programme aims to contribute to smart, sustainable, fair development for all
across the Mediterranean basin by supporting balanced, long-lasting, far-reaching
cooperation and multilevel governance. The programme's mission is to finance
cooperation projects that address joint socio-economic, environmental, and
governance challenges at the Mediterranean level, such as the uptake of advanced
technologies, competitiveness of SMEs and job creation, energy efficiency, sustainable
water management, climate change adaptation, transition to a circular and resource

efficient economy, education and training, health care, etc.

B. About SHAREN

3.

SHAREN, “Energy-SHAring solutions and communities for enhanced Renewable
ENnergy in the MEDiterranean historic centres”. While most of historic city centres’
buildings are highly energy inefficient, the installation of renewable energy is
struggling due to their architectural and historical significance requiring a balance

between modern energy transition and preservation.

The Energy-Sharing Solutions and Communities for Enhanced Renewable Energy in
the Mediterranean Historic Centres Project (SHAREN), is part of the Interreg NEXT
MED Programme and addresses, through transnational cooperation, the

Mediterranean challenge of the Energy Transition in Heritage urban contexts.

SHAREN is being implemented in five Mediterranean countries and involving six
organizations: Instituto Valenciano de la Edificacion, Fundacion de la Comunidad
Valenciana (IVE) being the Lead Beneficiary, the Lebanese Center for Energy
Conservation (LCEC) being the Project Partner in Lebanon, the T.R. Ministry of

Environment, Urbanization and Climate Change / General Directorate of



Construction Affairs in Tiirkiye, Alternative Energies in Spain, National Research

Council of Italy - Institute of Heritage Science in Italy, Royal Scientific in Jordan
SHAREN will be implemented over a duration of three years starting September 2025.
LCEC’s budget within SHAREN project is € 743,361.6.

For more information about SHAREN, please visit the following website:

https://www.interregnextmed.eu/project-page/sharen/about/

C. About STORM

9.

10.

11.

12.

Integrating Seasonal Thermal Energy Storage in the Mediterranean Region (STORM)
Project aims to push the integration of Seasonal Thermal Energy Storage (STES)
technologies in the Mediterranean countries, particularly for applications involving

space heating and domestic water heating.

STORM will unlock the potential of seasonal thermal storage in the Mediterranean
region and advocate for a transformative shift from conventional energy practices to
a sustainable, decentralized model that has the capacity to lead to significant efficiency
gains with solar fractions approaching 100%. Such gains will have direct social,

economic, and environmental impacts on stakeholders.

Through dedicated pilots that will be jointly implemented in different Mediterranean
countries, the project will generate concrete localized data on efficiency gains that
would help speed up the uptake of this proven technology in decentralized

applications.

STORM is being implemented in five Mediterranean countries and involving seven
organizations: American University of Beirut (AUB) being the Lead Beneficiary, the
Lebanese Center for Energy Conservation (LCEC) being the Project Partner in
Lebanon, Royal Scientific Society in Jordan, American University of Beirut -
Mediterraneo in Cyprus, University of Campania Luigi Vanvitelli in Itlay, University

of Palermo in Italy, and Knowledge Innovation Market Foundation BCN in Spain.


https://www.interregnextmed.eu/project-page/sharen/about/

13. STORM will be implemented over a duration of three years starting August 2025.

14. LCEC’s budget within STORM project is € 78,651.69.

15. For more information about STORM, please refer to the following website:

https://www.interregnextmed.eu/project-page/storm/about/

D. About LCEC

16. The Lebanese Center for Energy Conservation (LCEC) is an independent organization
at the Ministry of Energy and Water in Lebanon. It is a technical point of reference

specialized in renewable energy and energy efficiency.

17. LCEC works on setting national strategies and action plans to be adopted by the
Lebanese Government and on the implementation and quality control of national
projects and initiatives in the country. LCEC is also involved in the update and
development of the legal and administrative framework needed for the greening of

the energy sector.

18. LCEC provides both the public and private sector with expert advice, finance and
accreditation, develops energy efficiency standards and labels, and provides national

energy database indicators.

19. For more information about LCEC, please refer to the following website:
http://Icec.org.lb/en/LCEC

I1. Statement of Work

A. Important Notes

20. The objective of this Request for Quotation (RFQ) is for LCEC to select one Financial
Auditor for both SHAREN and STORM activities in Lebanon, following the National
Procedures of Interreg NEXT MED.


https://www.interregnextmed.eu/project-page/storm/about/
http://lcec.org.lb/en/LCEC

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

Once selected and before signing the contract, the Financial Auditor has to be
endorsed by the Control Contact Point (CCP) of Interreg NEXT MED in Lebanon.

CCPs are appointed in each participating country to support the Managing Authority

(MA) in the control tasks related to project expenditure verification.

CCPs endorse the Auditors selected by Lead Beneficiary and Partners and check the
Expenditure Verification Reports (EVR) if needed.

The proposers are invited to carefully read this document along with the Annex,
which will be provided at a later stage. Annexes will include: EVR template, control
checklist template, individual report, list of findings, list of contracts, and any other

needed template or report.

All information included in all the pages of this document and its Annex is an integral
part of this RFQ.

Throughout the document, SHAREN and STORM will be referred to as “the Project”

or the “the Projects”.

The Grant Contracts foresee two types of reports: Interim and Final. Each report has

a specific goal with a narrative and a financial section.

Each of the two Projects submits an "Interim" report each semester (a total of 5 Interim
reports), and a “Final” report by the end of the Project implementation period (a total

of 1 report). All reports provide narrative and financial information.

All reports (a total of 6 reports for each Project) are supported by the auditor’s reports
(Expenditure Verification Reports — EVR).

The reports are addressed to the MA and the Joint Technical Secretariat (JTS) via the

proper channels.



31. The Joint Technical Secretariat (JTS) is composed of international staff recruited

through a public procedure. It operates by the Autonomous Region of Sardinia

(Cagliari). The JTS performs a supporting function to assist the MA and other

Programme bodies, and a direct function in coordination with the MA. The JTS is the

initial reference for the beneficiaries on Project implementation.

B. Responsibilities

32. The tasks of the Auditor appointed by LCEC would include the following;:

a)

d)

h)

Verify that goods and services have been delivered and the works have been

performed;

Verity that the expenditure declared by LCEC relates to the eligible period or

previous ones and it has been paid;

Verify the compliance with applicable rules (including eligibility rules), also

including procurement and visibility requirements;

Verify the compliance of the expenditures with the approved Project and the

signed Grant Contract;

Check the related documents and accounting on avoidance of possible double

funding;

Verify the adequacy of supporting documents;

Check the registration of the expenditure in the accounting records of LCEC and
that the expenditure is determined according to the accounting standards and the

usual cost accounting practices applicable to LCEC;

Check the record-keeping and archiving rules for the documentary evidence

related to the implementation of the Project; and

Notify irregularities and suspicion of fraud or corruption, as the case may be.



33.

34.

35.

36.

37.

38.

39.

The selected Financial Auditor will verify the expenses declared in each payment
claim under SHAREN and STORM activities independently, according to the
Programme’s rules and procedures and the requirements of the Grant Contracts for

each Project, to be issued as an Expenditure Verification Report (EVR) for each Project.

EVR is the document issued by the Auditor appointed by LCEC for the verification of

expenses.

The financial Auditor must ensure to carry out an on-site verification as needed and
at least once during the verification of each EVR, in order to verify the original
supporting documents, the procurement procedures, the outputs of the Project, the
evidence of services, works, equipment, goods co-financed through the Projects, the
adequacy of the accounting systems. A list of Project outputs will be produced and

signed by the auditors as an attachment to the EVR.

The expenditure verifications shall be carried out according to formats and checklists
agreed with the MA, and their outcome will be the EVR that will be attached to each
payment request following the initial pre-financing. The Financial Auditor will have
to verify the analytical report expenditure by expense, indicating for each expense
whether it is compliant, the amount of ineligible expenses, and the reasons for non-

eligibility.

The Financial Auditor will have to verify compliance with the auditing rules and

complete all the needed documentation.

The Financial Auditor may need to process the model forms online through the JEMS

System, if requested, as a final result of the verification.

The Financial Auditor is responsible for performing the agreed-upon procedures
described in the Annexes with due care and full respect of the Code of Ethics therein
indicated, as well as submitting the reports to LCEC with its annexes, according to the

templates and procedures established in the Annex.



40.

41.

42.

43.

44.

45.

46.

47.

LCEC is responsible for providing the Financial Report, as well as giving access to its
accounting, supporting documents, and Project documentation and physical
investments to the Auditor, so that the procedures can take place in due time and

without restrictions.

In case of identification of suspected and/or established fraud, the Financial Auditor
shall submit the Report on suspected and/or established fraud without delay directly
to MA. This report shall not be submitted to LCEC.

Should the MA, JTS, or the CCP have any doubt concerning the findings indicated in
the EVR, the Auditor will receive a request for clarification via LCEC, which will be

answered in a maximum of 7 calendar days.

The MA, the JTS or the CCP may carry out quality control of the work carried out by
the Auditor, including the examination of the working papers, at any moment during

the execution period of the Grant Contracts.

As a result of the quality control, the MA may request the early termination of this

contract. Such termination shall be free of charge for LCEC.

As a result of the quality control, the CCP may remove the Auditor from the long (or
short) list of authorized auditors or, in case of no list, the MA and the respective Lead
Beneficiary of the Project may exclude the Auditor from any work in the framework
of the Programme. The MA will immediately inform the CCP of the concerned

country in order to take the appropriate actions.

The Auditor will attend the specific trainings and meetings for auditors organized by
the competent Programme bodies. The MA may request the termination of the

contract of the Auditor not attending these events.

EVR shall be revised by the MA and JTS after submission by LCEC. The CCP may
assist the MA /JTS in the revision of these reports.



C. Implementation of Tasks and Audit Duration

48. The start date for implementation shall be the date of signature of the contract by both

parties.

49. The EVR shall be delivered to LCEC within 15 calendar days from submission of the
financial report by the LCEC.

50. All reports are supported by the auditor’s EVR.

III. Requirements for Quotation
A. Qualification of the Audit Firm

51. The expenditure verification required by Interreg NEXT MED Implementing Rules

shall be carried out by private external audit firms only.

52. The Financial Auditor/Auditing Firm must be registered at the Lebanese Association
of Certified Public Accountants according to the requirements set by Interreg

Implementing Rules and in compliance with the national requirements.

53. The Financial Auditor should have experience in at least one Project under ENI CBC
Med and/or ENPI CBC Med.

B. Documents to be submitted with the Quotation

54. Company profile (short info up to 1 page).
55. Copy of Company’s Registration Certificate.
56. Form A, Form B and Form C filled.

57. The documents shall be signed and stamped by a person duly authorized to bind the

Auditor to the contract.
C. Submission Details

58. Deadline for the submission of quotation is 16 February 2026 at 12:00 p.m.



59.

60.

61.

62.

63.

A separate quotation must be submitted to each Project, one for SHAREN and another
one for STORM.

A quotation combining both auditing services will be rejected.
Any quotation received after the mentioned date and time will be rejected.
Submittals must be delivered by email to: energv@lcec.org.lb with a subject line

“Request for Quotation - SHAREN & STORM projects - External Financial Auditor
Selection-LCEC”.

LCEC may, at its discretion, extend the deadline for the submission of proposals, in
which case all rights and obligations of LCEC and the applicants subject to the

previous deadline shall thereafter be subject to the deadline as extended.

D. Quotation Details

64.

65.

66.

67.

The quotation must be submitted in Euro and exclusive of VAT.

The period of validity of quotation is 90 days and it starts on the submission
deadline date.

In exceptional circumstances, LCEC may request the Proposer to extend the validity
of the quotation beyond what has been initially indicated in this RFQ. The Proposer
shall then confirm the extension in writing, without any modification whatsoever on

the quotation.

At any time during the validity of the quotation, no price variation due to escalation,
inflation, fluctuation in exchange rates, or any other market factors shall be accepted

by LCEC after it has received the quotation.

IV. Evaluation Criteria and Selection of Auditor



mailto:energy@lcec.org.lb

68. Offers will be reviewed based on the following:

a) Completeness and compliance of the quotation with the minimum specifications

described above.

b) Full compliance to this RFQ requirements and conditions and highest score.

c) Full acceptance to the Contract terms and conditions.

a) Technical Scoring (Sr).

Technical Scoring

Ref. Item Max. Score Criteria Score
>land <6 5
1 Reference Projects 5
(as per Form A) 26and <15 15
>15 25
Relevant ENPI CBC Med / ENI CBC MED / >l and <3 5
2 Interreg NEXT MED 25 >3and <5 15
F B
(as per Form B) >5 o5
>l and <3 5
3 Staff Involved in the Project 25 >3and <5 15
(as per Form C)
>5 25
Weak 5
4 Overall Evaluation of the CV’s of Team 25 Good 15
Members
Excellent 25
Maximum Obtainable Score 100

b) Financial Scoring (Sr)

The formula for determining the financial score is the following;:

Sk =100 x Fm/F,

Fm is the lowest price

and F the price of the proposal under consideration.

c) The total score (Ts) for each proposal will be calculated independently by formula:

Ts = (0.7 x St) + (0.3 x S¢)



d) The bidder with the highest score (Ts) will be selected to proceed to the signing of the

contract.

69. Once selected and before signing the contract, the Financial Auditor has to be
endorsed by the CCP of Interreg NEXT MED in Lebanon.

V. Contract and Payment

70. The contract may be canceled if the delivery/completion by the Auditor is delayed by
30 calendar days.

71. As a result of the quality control, the MA may request to LCEC the early termination

of this contract. Such termination shall be free of charge for the Project partner.

72. The contract will be in Euro.

73. All payments under the contract will be made in Euro via a bank transfer from a
Lebanese commercial bank to another Lebanese commercial bank or via fresh
bankers’ cheque (no cash payments will be made; no transfers outside Lebanon will

be made).

74. The contract amount shall be disbursed upon achievement and approval of the
corresponding milestones for each project separately and independently from the

progress in the other project, in accordance with the table below:

Milestone Payment Percentage
Contract Signature 30%
Interim Report 1 10%
Interim Report 2 10%
Interim Report 3 10%




Interim Report 4 10%

Interim Report 5 10%

Final Report 20%

75. The table below shows the processing time needed for some of the Auditor’s

activities.

Activity Maximum Allowed Processing
Time

The contract may be canceled if the delivery/completion of | 30 calendar days
any of the tasks by the Auditor is delayed by 30 calendar
days

The EVRs shall be delivered to LCEC within 15 calendar 15 calendar days
days

The Auditor shall respond to any clarification request from | 5 calendar days
LCEC within a maximum of 5 calendar days

VI. General Terms and Conditions

A. Settlement of Disputes and Applicable Law

76. The Parties shall use their best efforts to settle amicably any dispute, controversy or claim
arising out of, or relating to this Contract or the breach, termination or invalidity thereof.
In case amicable efforts fail, the settlement of disputes will take place in the courts of
Beirut according to Lebanese laws and regulations.

B. Data Protection

77. Any personal data included in the contract shall be processed with the Regulation
(EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 (GDPR
- General Data Protection Regulation) on the protection of individuals with regard to
the processing of personal data. The data shall be processed solely for the purposes of
the performance, management and monitoring of the contract by the Lead
Beneficiary/Project partner without prejudice to possible transmission to the bodies
charged with monitoring or inspection in application of EU law. The Auditor shall

have the right to access his/her personal data and to rectify any such data.



78. The Auditor shall undertake to adopt technical and organizational measures to
address the risks inherent in processing and in the nature of the concerned personal

data and limit access to the data to staff strictly needed to perform, manage and
monitor this contract.



Form A — Experience

[Name of Applicant]

= PDlease list the most recent projects (starting from 2025, 2024, 2023, 2022, etc...)
»  Please only list the projects that were completed

1. Please list the relevant projects

Project . . Client Contact
P T
Rof Project Name roject Type Details

O 0 NN O U A W N

10

[add rows
as
necessary]



Form B — Relevant Experience

[Name of Applicant]

= PDlease list the most recent projects (starting from 2025, 2024, 2023, 2022, etc...)
» Please only list the projects under ENPI CBC Med / ENI CBC MED / Interreg NEXT
MED

2. Please list the relevant projects

Project

Rof. Project Name Project Type

1
2
3
4
5

[add rows
as
necessary]



Form C — Team Composition

[Name of Applicant]

Please attach the CV of each team member separately.

Team Member Name Assigned Projects

[add rows as necessary]

Years of
Experience
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